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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
The following have been added by full text:  
 
Question Responses: 
 
1.  This Amendment hereby extends the time for submission of the required documents as outlined in the 
solicitation to 4:00 PM local time 4 June 2004. The documentation must be submitted to the address as identified 
in block 7 on the Standard Form 1442 date issued 26 April 2004. 
 
2.  Delete the second paragraph from Section 01012, Design After Award. 
 
3.  Prospective contractors should assume for the prototypical project that the initial design coordination meeting 
and the three design review meetings would be held at the Kentucky Lock Addition Resident Office which is 
located immediately adjacent to Kentucky Lock.   

 
4.  The prototypical project does not include lawns, paved drives, parking, or sidewalks.  A minimum concrete apron 
at the roll-up door with appropriate bollard protection at each side of the door should be assumed. 

 
5.  Prospective contractors should assume no fire sprinkler system is required, and no rack storage units are 
required.  

 
6.  Standard warehouse ventilation requirements should be assumed.  Four air changes per hour is adequate.  

 
7.  The prototypical project does not require site lighting.  

 
8.  The proposed footprint of the building should be considered to be within the limits of an engineered fill.  No 
unusual subsurface preparation should be anticipated.  

9.  The floor slab design criteria is being corrected to a requirement of only 1,200 lbs. per square foot.  

10.   Prototypical Project Scope, section 2.B.ii: is the grounding mat intended to be cast into the floor slab or is it in 
the aggregate subbase below the slab? Below the slab.  

11.  Prototypical Project Scope, section 2.B.iii: Is the facing to be textured tilt-up concrete, split-faced concrete 
masonry, or a choice between the two? If it is a choice, is it the Owner’s choice or the Contractor’s?   Contractor's 
choice.  

12.  Prototypical Project Scope section 2.B.iii: If tilt-up concrete is chosen for the building facing, may precast 
concrete panels be used instead?  Yes, precast concrete panels are acceptable for the tilt-up option.  

13.  Prototypical Project Scope section 3.B: Does the Corps have standard specifications that shall be used? If so, 
can these be made available for review by the bidders? If not, are notes on the drawings or the designer’s 
specification system acceptable?  Section 01012, "Design After Award" thoroughly describes allowable 
specifications formats; although the second paragraph under 1.8.1 is not applicable to this solicitation, and is hereby 
deleted.     

14.  Prototypical Project Scope section 3.1)a: Does the Corps have CAD standards that shall be used? If so, can 
these be made available for review by the bidders?  Section 01012, "Design After Award" thoroughly 
describes CADD requirements.  
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15.  Prototypical Project Scope section 3.1)b.i: Can calculations be submitted in Adobe pdf format instead of 
Microsoft Word 97? Adobe PDF format is acceptable for design calculations.  

16.  There are no picture or drawings of the existing warehouse available. 

17.  There is no site work required beyond 5" outside the building perimeter. 

18.  The contractor shall assume any excess excavated material and is responsible for hauling it off site to an 
approved disposal site. 

19.  Assume a clean, unobstructed, and level site for the new warehouse.  

20.  Assume 2 foot depth for the existing copper grounding grid. 

21.  Assume 6 inches above existing grade for the finish floor elevation relative to the existing grade.   

22.  A parapet wall shall not be required at the perimeter of the building.   

23.  The roof drainage requirement is hereby changed to standard perimeter guttering with exterior downspouts in 
lieu of interior gutter and downspout system. 

24.  There will not be any permits required for these projects. 

25.  The costs for these projects shall be annotated on the Section 00010 - Solicitation Contract Form included in the 
solicitation.  Only the lump sum amounts are required no breakdown of individual costs are required. 

26.  Figures and tables can contain text smaller than the specified 12pt font as long as the information is complete, 
precise, and readable. 

27.  The 25 page requirement is adequate for these projects. 

28.  Replace the original Scope of Work dated March 22, 2004 with the revised version dated May 25, 2004 listed 
below. 
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PROTOTYPICAL PROJECT INFORMATION 

SCOPE OF WORK 
May 25, 2004 

*revisions to the March 22, 2004 version shown in bold italics 
 
 
 

KENTUCKY LOCK ADDITION 
POWERHOUSE ISLAND HYDRO WAREHOUSE 

 
1. GENERAL 

 
The following scope of work is for the design, development of Architectural and Engineering 
construction documents and construction of a warehouse to be located on the powerhouse island. 
The construction documents should be developed to a level of detail necessary for the Contractor to 
perform the construction; allow the Government to ensure the major project components meet cost, 
quality, and design criteria; and shall adhere to the appropriate building codes for this geographic 
area.  No pictures or drawings of the existing warehouse are available for provision to 
Contractor(s) by the Government.  No building permits or any other such permits from local 
jurisdictions or municipalities shall be required. 
 
2. PROJECT TASK REQUIREMENTS 
 
The Contractor shall develop the construction documents based on the attached schematic design 
drawings, guidance provided in this scope, and shall adhere to: the current editions of the Standard 
Building, Plumbing, Electrical, and Mechanical codes, NFPA 101, and the Americans with Disabilities 
Act. The Contractor’s effort should produce a set of design/ construction documents stamped by a 
registered Engineer or Architect. The drawings shall include all structural components, foundation 
drawings, reinforcing drawings, architectural drawings, finish schedules, utility (within and without the 
building) plans and site drawings. 

A. SITE WORK.  The attached site plan shows the approximate location for the proposed warehouse 
and the area available for the Contractor’s work limits. Prior to the warehouse construction, the 
Government will stake the location of the proposed warehouse building corners and will relocate 
the fencing as required.  No site work beyond five (5) feet outside the building perimeter will be 
required.  The Contractor shall be responsible for hauling excess excavated material to an 
approved disposal site off Government property.  The Contractor shall be responsible for 
coordinating disposal, paying all associated costs, and obtaining all required permits.   

B. BUILDING CRITERIA/REQUIREMENTS. The drawings for the structure shall be based on 
the site and the architectural drawing showing the plan of the warehouse. 

i) Dimensions and basic features. The warehouse shall have nominal dimensions of 
50’ by 80’ as shown on the floor plan. The clear, interior height should be a 
minimum of 25’. A 24’ wide by 24’ high sliding metal door shall be provided on 
the southeast side of the warehouse and a 12’ wide by 24’ metal roll-up door on 
the northwest side.  These shall be similar in design to the existing warehouse. 
Concrete aprons at the roll-up doors shall be provided with appropriate bollard 
protection at each side of the door.  Two metal pedestrian doors shall be provided 
with aluminum doorframes. A unisex restroom with one lavatory and one water 
closet shall be provided. 

ii) Foundation. The proposed footprint of the new warehouse exists as a clean, 
unobstructed, level site considered to be within the limits of an engineered fill.  
No unusual subsurface preparation should be anticipated.  Therefore 
preparations for the foundation shall be addressed accordingly.  A concrete slab-
on-grade structure is anticipated with a finish floor elevation to be six (6) inches 
above existing grade. The warehouse’s floor will be designed and constructed to 
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be able to support not less than a live load of 1,200 lbs per square foot. The 
Contractor is responsible for insuring that the foundation and floor are capable of 
supporting both live and concurrent dead loads. The Contractor is advised that a 
grounding mat comprised of 4/00 copper wire on 4’ centers is located two (2) feet 
deep within the aggregate subbase of the proposed warehouse’s footprint. Any 
foundation features that cut this grid will require its’ repair through appropriate 
splicing techniques. 

 
iii) Structural/Architectural. This warehouse’s structural features will be based on 

existing pre-manufactured systems and will conform to appropriate building codes. 
No wood products will be allowed in the construction of the warehouse. The 
exterior facing of the warehouse shall be textured tilt-up concrete or split-faced 
block. Precast concrete panels are acceptable for a tilt-up concrete facing.  Wall 
insulation shall provide a minimum of R=11 insulation value. The roof will be a 
hip style and a standing-seam metal in construction. The roof pitch shall be not 
less than 5 in12 or per the manufacturer’s required minimum, whichever is greater. 
The seams shall be on 12” centers with a seam height of 2” minimum. The roof 
metal shall be “Galvalume” and shall have insulation provided to a minimum level 
of R=30. For the design of this roof, the Contractor shall add 5-lbs/sq. ft. collateral 
load beyond the appropriate standard design loading for this geographic area.  
Standard perimeter guttering with exterior downspouts shall be incorporated 
into the design. 

iv) Building Systems. The Contractor is responsible for all of the warehouse’s 
electrical, mechanical, telephone, and plumbing systems. The design should 
assume that the Contractor will “stub-out” these systems to a point 5’ outside of 
the footprint of the warehouse. The Contractor shall also be responsible for 
installation of empty conduits for the security system (to be installed by the 
Government). The Government will be responsible for providing water, sanitary 
sewer, telephone and electrical connections to these below grade stub-outs. The 
sanitary sewer stub-out should be designed to be as high in elevation as possible. A 
fire sprinkler system is not considered part of this project.  Also, storage rack 
units will not be required.  The Contractor shall be required to install standard, 
permanent warehouse ventilation capable of providing four air changes per 
hour.  The Contractor will not be required to install permanent site lighting.  
The electrical and mechanical requirements are identical to the existing warehouse 
(e.g., lighting, 6-480V electrical outlets, etc.). Electrical heating is to be designed 
to maintain a minimum 40 degrees Fahrenheit interior temperature. The 
warehouse’s electrical system will be required to be grounded to the above 
mentioned 4/00 copper transmission yard grid. 

C.  MISCELLANEOUS.  Per contract Section 00800, paragraph 7.2.1.7 this shall                                                      
be a non-fast track task order.   

 
4.  REVIEW CONFERENCES, AND FORMAT OF DESIGN SUBMITTALS 
 

i)   Base contract Section 01012, paragraph 1.6 states that review conferences will be held at the 
Nashville District Corps of Engineers office.  However, for the prototypical project, design 
review conferences and other necessary coordination meetings shall be held at the Kentucky 
Lock Addition Resident Office which is located adjacent to Kentucky Lock.   
ii)   The contractor shall submit preliminary (20%), interim (60%) and final construction 
documents.   

a)  Drawings shall be CADD files compatible with “Microstation” as well as 5 printed copies 
on 22’ x 16” paper in a standard architectural scale. The Contractor will incorporate the TVA title 
block on the drawings that will be supplied electronically by the Government.  Refer to base 
contract Section 01012, Design After Award for additional drawing requirements. 
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b)  Specifications shall be in an electronic format compatible with Microsoft Word 97.  The 
Contractor shall also submit 5 printed copies of these documents on 8.5” x 11” paper using a 12 
pt. Times New Roman font. 
iii)   Any supporting documentation and/or calculations shall be submitted in an electronic format 
compatible with Microsoft Word 97, Microsoft Excel 97 (or later versions), and / or Adobe .pdf 
format. The Contractor shall also submit 5 printed copies of these documents/calculations on 8.5” 
x 11” paper using a 12 pt. Times New Roman font. 
iv)   The Government may return to the Contractor for corrections, completion and resubmission 
any submitted work that shows technical or coordination deficiencies. Should this become 
necessary, the schedule of this Scope of Work shall not be adjusted for the resubmission. Costs 
associated with the resubmission shall be borne by the Contractor. 

 
5. SCHEDULE OF DESIGN SUBMITTALS 
 

Five copies of submittals shall be distributed (to persons to be named at a later date) by the Contractor as 
directed by the Government.  The Government shall have 30 days to review each submittal and provide a 
response to the Contractor.  

 
v) An initial coordination meeting shall be held within 5 working days of award of 

the task order. 
vi) A submittal is required at the 20% level within 15 working days following the site 

visit. 
vii) A submittal is required at the 60% level within 20 working days of receipt of 20% 

review comments. 
viii) A 100% submittal of all drawings and supporting documents shall be required 

within 30 working days receipt of 60% review comments. 
ix) Construction shall be initiated within 10 working days of approval of the 100% 

submittal. 
x) Construction shall be completed within 150 working days of start of construction. 
xi) Total amount of time to complete this task order shall be 257 working days.  

 
6.  CONSTRUCTION SUBMITTALS 
 
 As part of design the Contractor shall be responsible for specifying required submittals in the construction 
documents for this project.  The Contractor shall also be required to draft the submittal register to be utilized for 
tracking these submittals.  
 

----------------------------------------------------END OF AMENDMENT------------------------------------ 

 
(End of Summary of Changes)  
 

 


